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June 6, 2008 
 
11-SD-15-R48.3/R50.7 
11-2T0824 
ACIM-015-4(202)30N 
CMLN-6211(053)N 
 
Addendum No. 1 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 
ESCONDIDO FROM NINTH AVENUE UNDERCROSSING TO 15/78 SEPARATION. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on June 19, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, and to revise the Federal Minimum Wages with Modification Number 8 dated May 9, 2008. 
 
Project Plan Sheets 2, 18, 83, 85, 89, 184, 186, 195, 196, 212, 222, 223, 229, 256, 263, 288, 311, 316, 335, 343, 362, 

371, 372, 389, 390, 464, 465, 563 and 567 are revised.  Half-sized copies of the revised sheets are attached for substitution 
for the like-numbered sheets. 

 
Project Plan Sheets 343A and 371A are added.  Half-sized copies of the added sheets are attached for addition to the 

project plans. 
 
In the Special Provisions, "SECTION 1. SPECIFICATIONS AND PLANS," is revised as attached. 
 
In the Special Provisions, Section 3-1.017, "AWARD AND EXECUTION OF CONTRACT," the following paragraphs 

are added after the first paragraph: 
 

"The award of the contract will be made within 60 days after the opening of the proposals.  This period will be 
subject to extension for a further period as may be agreed upon in writing between the Department and the bidder 
concerned. 

Requests for relief of bid and bid protests are to be delivered to the following address: Department of 
Transportation, MS 43, Attn: Office Engineer, 1727 30th Street, Sacramento, Ca 95816 or by facsimile to the 
Office Engineer at (916) 227-6282." 



 

 
In the Special Provisions, Section 3-1.017, "AWARD AND EXECUTION OF CONTRACT," the following paragraph is 

added after the sixth paragraph: 
 

"A small Business participation Report will be included in the contract documents to be executed by the 
successful bidder.  The purpose of this form is to collect small business participation data.  Even if no small 
business participation is reported, the successful bidder must execute and return the form." 
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In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," the first paragraph is revised as follows: 
 
"The 1st working day is the 55th day after contract approval." 
 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," the fourth paragraph is revised as follows: 

 
"You may start work at the job site before the 55th day after contract approval if:" 
 

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," the seventh paragraph is revised as follows: 

 
"Liquidated damages are $9,100 per day starting on the 1st day after exceeding 750 working days." 
 

In the Special Provisions, Section 5-1.15, "PROJECT INFORMATION," in the third paragraph, items T through X are 
deleted: 

 
In the Special Provisions, Section 5-1.15, "PROJECT INFORMATION," in the fourth paragraph, 

items B through F are added as follows: 
 

"B.  Request for Proposals No. 5000680 For I-15 Managed Lanes Toll Collection System (Design, Build, 
 Operate And Maintain) – Dated October 13, 2006. 

C. California Department of Fish and Game – Section 1602 Waiver Dated February 4, 2008. 
D. California Regional Water Quality Control Board – Section 401 Dated December 24, 2007. 
E. Temporary Water Pollution Control Exhibit (6 Sheets). 
F  Structural Sections Recommendations – Revised Dated October 30, 2007." 

 
In the Special Provisions, Section 10-1.54, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH 

CONCRETE)," the second paragraph is deleted: 
 

In the Special Provisions, Section 10-1.885, "AUTOMATIC DRAINAGE GATE," is added as attached. 
 

In the Special Provisions, Section 10-3.02, "COST BREAK-DOWN," the ninth paragraph is revised as follows: 
 

"The following are the quantity break-downs for the contract lump sum items of signal, lighting and 
electrical.  The quantity break-downs are included in these special provisions for the Contractor to use for 
bidding purposes in the absence of signed electrical plans." 

 
In the Special Provisions, Section 10-3.02, "COST BREAK-DOWN," the following paragraph is added after the ninth 

paragraph: 
 

"The price for cost breakdown items shall include full compensation for furnishing all labor, materials, 



 

tools, equipment, and incidentals, and for doing all the work involved in cost breakdown items, complete in 
place, including conductors and cables installed in conduit, and all appurtenance mounting hardware for poles 
and cabinets, as shown on the plans, as specified in the Standard Specifications and these special provisions, 
and as directed by the Engineer." 

 
In the Special Provisions, Section 10-3.02, "COST BREAK-DOWN," Charts 1 and 12 are revised as attached. 
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In the Proposal and Contract, the Engineer's Estimate Items 25, 29, 30, 74, 102, 105, 106, 110, 112, 135, 153, 158, and 

159 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace the entire pages 4, 6, 8, 9, and 10 of the Engineer's Estimate in the Proposal with the attached 
revised pages 4, 6, 8, 9, and 10 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the 
bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to, all book holders to ensure that each receives it.  A copy 

of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 

 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

_____________________________ 
 

SPECIAL PROVISIONS  
 

Annexed to Contract No. 11-2T0824 
 

SECTION 1.  SPECIFICATIONS AND PLANS 
 
The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the 

Standard Plans dated July 2004, of the Department of Transportation insofar as the same may apply, and these special 
provisions. 

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take 
precedence over and shall be used in lieu of the conflicting portions. 

 
The project plans for this project are not considered to be complete to construct the work anticipated by the contract.  

Design of the project, including preparation of final project plans, will be completed in phases after approval of the contract 
in conformance with the following: 

Phase I shall consist of the following work: 
 

Title sheet 
Typical Cross Sections 
Key Map and Line Index 
Layouts 
Profile and Super 
Temporary WPC Details 
Temporary WPC Quantities 
Construction Details 
Erosion Control Plan 
Erosion Control Details 
Erosion Control Quantities 
Contour Grading and Drainage Plan 
Drainage Profiles 
Drainage Details 
Drainage Quantities 
Utility Plan 
Utility Details 
Utility Quantities 
Construction Area Signs 
Stage Construction and Traffic Handling Plan 
Stage Construction Quantities 
Summary of Quantities 
Retaining Wall Plan 
Retaining Wall Details, except Retaining Wall Details "R-9" 
Retaining Wall Quantities 
Log of Test Borings 
Temporary Electrical Systems 
Valley Parkway Undercrossing Bridge Plan 
Escondido Flood Control Channel Bridge Plan 
Hale Ave Undercrossing Bridge Plan 
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West Washington Ave Undercrossing Bridge Plan 
West Mission Ave Undercrossing Bridge Plan 
Direct Access Retaining Walls Structure Plan 
 

Complete design of Phase I, including final plans for Phase I, is included in the project plans for this project. 
Phase II shall consist of the following work: 
 

Plant List 
Plant removal Plan 
Planting Plan 
Irrigation Removal Plan 
Irrigation Plan 
Landscape Details 
Retaining Wall Details "R-9" 
 

Complete design of Phase II, including final plans for Phase II, will be provided to the Contractor within 60 days after 
approval of the contract, providing the submittals, including the cost-break downs, have been submitted to the Engineer and 
approved. 

The issuance of Phase II shall be by change order in conformance with Section 4, "Scope of Work," of the Standard 
Specifications. 

Phase III shall consist of the following work: 
 

Pavement Delineation and Sign Plan 
Pavement Delineation Details 
Pavement Delineation Quantities 
Sign Details 
West Washington Ave Undercrossing Bridge Plan 
West Mission Ave Undercrossing Bridge Plan 
Direct Access Retaining Walls Structure Plan 
 

Complete design of Phase I, including final plans for Phase I, is included in the project plans for this project. 
Phase II shall consist of the following work: 
 

Plant List 
Plant removal Plan 
Planting Plan 
Irrigation Removal Plan 
Irrigation Plan 
Landscape Details 
Retaining Wall Details "R-9" 
 

Complete design of Phase II, including final plans for Phase II, will be provided to the Contractor within 60 days after 
approval of the contract, providing the submittals, including the cost-break downs, have been submitted to the Engineer and 
approved. 

The issuance of Phase II shall be by change order in conformance with Section 4, "Scope of Work," of the Standard 
Specifications. 

Phase III shall consist of the following work: 
 

Pavement Delineation and Sign Plan 
Pavement Delineation Details 
Pavement Delineation Quantities 
Sign Details 
Sign Quantities 
Signals, Lighting and Electrical Systems 
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Complete design of Phase III, including final plans for Phase III, will be provided to the Contractor within 30 days after 
delivery of Phase II. 

The issuance of Phase III shall be by change order in conformance with Section 4, "Scope of Work," of the Standard 
Specifications. 

Project plan sheets marked, "Preliminary for Bidding Purposes Only," shall not be considered complete as to the design.  
These plan sheets are provided only to show the scope of the work to be performed, and shall only be used for the purpose of 
bid preparation. 

Should the Department fail to provide the complete design, including final plans for any phase within the times specified 
and, in the opinion of the Engineer, the controlling operation or operations are delayed or interfered with by the delay in 
providing the complete design, the delay will be considered a right of way delay in conformance with the provisions in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.  Attention is directed to "Progress Schedule (Critical 
Path)" of these special provisions. 
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10-1.885  AUTOMATIC DRAINAGE GATE 
Automatic drainage gates, (flap gates), shall conform to the provisions in Section 70, "Miscellaneous Facilities," of the 

Standard Specifications and these special provisions. 
The gates shall be designed to operate under 3 m of head face pressure measured from the center of the gate cover to the 

highest water level.  The gate shall provide a free outflow, but shall prevent backflow.  The gate shall be attached to the 
required pipe size or anchored to a concrete wall. 

The gate shall be complete with cover, spigot-back seat, gate links, bushings, bolts, and nuts. 
The gate cover and spigot-back seat shall be manufactured of cast iron conforming to the requirements in ASTM 

Designation:  A 126, Class B.  The gate links shall be manufactured of steel conforming to the requirements in ASTM 
Designation:  A 36/A 36M.  The bushings shall be manufactured of commercial quality bronze.  The assembly bolts, or 
anchor bolts when required, and nuts shall conform to the requirements in ASTM Designation:  A 307, Grade A.  The gate 
links, bolts, and nuts shall be galvanized in conformance with the requirements in ASTM Designation:  A 153. 

The gate cover shall be ribbed or domed and of ample section to withstand the face pressure.  The seating surfaces of the 
cover and spigot-back seat shall be machined or ground to fit together within a tolerance of not more than 0.10-mm 
throughout the circumference of the seating surfaces. 

The gate cover shall be hinged from the spigot-back seat by 2 supporting links, one on each side of the gate, pivotally 
connected at the top of the seat and at the bottom to the cover above the center of gravity.  Bushings of suitable length and 
diameter shall be provided at the 4 hinge points. 

The gate shall be assembled in the shop and cast iron parts shall be given a shop coat of commercial quality asphaltic 
paint furnished by the manufacturer. 

The cover of the gate, when installed, shall fit tight against the seat when there is no pressure on the cover face. 
The cover shall be equipped with an eye bolt at the bottom for opening the gate under pressure. 
Automatic drainage gate will be measured and paid for as flap gate. 
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1. Lighting and Sign Illumination along Route 15 "SD-15R1" between stations 495+18 and 517+79.  Signed electrical 
plans will be provided to the Contractor detailing the location of measurable components as detailed in the following 
table. 

 
LIGHTING AND SIGN 

ILLUMINATION 
 

UNIT DESCRIPTION 
 

UNIT 
 

QUANTITY 
 

PRICE 
 

AMOUNT 
Lighting standards with 
foundation 

35, 36 EA 44   

 15D EA 2   
 Relocated 35, 36 EA 4   
      
Luminaires ISL (85W) Sign EA 47   
 180W LPS  EA 48   
      
Pull Boxes 9 or 9A EA 34   
 No. 5 or 6 EA 50   
 No. 5(T) or 6(T) EA 20   
      
Conduit (m) 53C(trench) M 2000   
 53C(barrier) M 1600   
 53C(Jacking/Drilling) M 700   
 78C M 200   
 27C M 100   
      
      
Conductors (m) #2 M 2000   
 #4 M 3000   
 #6 M 9000   
 #8 M 4000   
 #10 M 1000   
 #14 M 1000   
      
      
Service Cabinet with 
foundation 

Type III-B EA 3   

 Type III-C EA 1   
      
Miscellaneous  Connect CEC EA 2   
 Sign Control (SC1A) EA 17   
 Expansion conduit X EA 65   
 Expansion conduit y EA 10   
 FB controller assembly EA 1   
      
Signal Head One section head EA 2   
    

TOTAL 
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12.  Fiber Optic Communication System along Route 15 "SD-15R1" between stations 495+18 and 514+40.  Signed 

electrical plans will be provided to the Contractor detailing the location of measurable components as detailed in the 
following table. 

 
FIBER OPTIC 

COMMUNICATION 
SYSTEM 

 
UNIT DESCRIPTION 

 
UNIT 

 
QUANTITY 

 
PRICE 

 
AMOUNT 

Pole Standard with 
foundation 

Type CCTV 40 EA 2   

      
Pull Box 6(E)(T) EA 12   
 Vaults EA 10   
      
Conduits  MDCS (8)(trench) M 1900   
 MDCS(8) (Jacking/Drilling) M 700   
 MDCS(8) (Bridge) M 500   
 MVDS (2) (trench) M 1600   
 MVDS (2) 

(Jacking/Drilling) 
M 700   

      
Conductors  FO12 M 2500   
 FO144 M 10000   
 CAMERA CABLE M 120   
 OCC M 600   
      
Cabinet with foundation Type 334 (CCTV) EA 2   
      
      
Foundation Only Type 334 (Reader/VTMS) EA 8   
      
Miscellaneous Fiber Optic Splices EA 1700   
 Fiber Optic Splice Closures EA 12   
 FDU EA 20   
 SECU EA 20   
 Media Converter EA 12   
 Ethernet Extender Provider EA 12   
 Ethernet Switch EA 6   
 Ethernet Extender 

Subscriber 
EA 12   

 Trench Delineator EA 20   
      
FO Pigtail SMFO SC Pigtails EA 500   
      
FO Jumper Simplex SMFO 

SC/SC Jumper 
EA 20   

      
CU Jumper CAT 5e Patch Cable EA 10   
      
CU Cable Serial Data Cable EA 10   
      
    

TOTAL 
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ENGINEER'S ESTIMATE 
11-2T0824 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

120120 TYPE III BARRICADE   EA 44   

 22 
(S) 

120149 TEMPORARY PAVEMENT MARKING 
(PAINT)   

M2 230   

 23 
(S) 

120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

M 33 400   

 24 
(S) 

120166 CHANNELIZER (SURFACE 
MOUNTED) (LEFT IN PLACE)  

EA 190   

 25 
(S) 

013561 TRAFFIC PLASTIC DRUM   EA 420   

 26 
(S) 

120300 TEMPORARY PAVEMENT MARKER   EA 5530   

 27 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

EA 13   

 28 129000 TEMPORARY RAILING (TYPE K)   M 14 200   

 29 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 270   

 30 
(S) 

013562 TEMPORARY CRASH CUSHION 
(ABSORB 350)   

EA 25   

 31 150206 ABANDON CULVERT   EA 5   

 32 013563 ABANDON IRRIGATION 
CROSSOVER   

EA 25   

 33 150608 REMOVE CHAIN LINK FENCE   M 760   

 34 150656 REMOVE CABLE BARRIER   M 1020   

 35 150662 REMOVE METAL BEAM GUARD 
RAILING   

M 580   

 36 150685 REMOVE IRRIGATION FACILITY   LS LUMP SUM LUMP SUM  

 37 
(S) 

150717 REMOVE TRAFFIC STRIPE AND 
PAVEMENT MARKING  

M 46 600   

 38 150742 REMOVE ROADSIDE SIGN   EA 43   

 39 150760 REMOVE SIGN STRUCTURE   EA 13   

 40 150771 REMOVE ASPHALT CONCRETE DIKE  M 380   
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11-2T0824 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 157564 BRIDGE REMOVAL (PORTION), 
LOCATION D   

LS LUMP SUM LUMP SUM  

 62 157565 BRIDGE REMOVAL (PORTION), 
LOCATION E   

LS LUMP SUM LUMP SUM  

 63 157566 BRIDGE REMOVAL (PORTION), 
LOCATION F   

LS LUMP SUM LUMP SUM  

 64 157567 BRIDGE REMOVAL (PORTION), 
LOCATION G   

LS LUMP SUM LUMP SUM  

 65 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 66 170101 DEVELOP WATER SUPPLY   LS LUMP SUM LUMP SUM  

 67 190101 ROADWAY EXCAVATION   M3 45 300   

 68 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE)   

M3 2540   

 69 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)   

M3 6744   

 70 
(F) 

192049 STRUCTURE EXCAVATION 
(SOLDIER PILE WALL)   

M3 1390   

 71 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   M3 1755   

 72 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)   

M3 11 035   

 73 
(F) 

193029 STRUCTURE BACKFILL (SOLDIER 
PILE WALL)     

M3 90   

 74 
(F) 

193031 PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL)  

M3 1051   

 75 193114 SAND BACKFILL   M3 140   

 76 
(F) 

193119 LEAN CONCRETE BACKFILL   M3 225   

 77 
(S) 

041317 DRILLED HOLE (750 MM)   M 260   

 78 194001 DITCH EXCAVATION   M3 530   

 79 
(S) 

041318 DRILLED HOLE (900 MM)   M 615   

 80 041319 STEEL SOLDIER PILE (W 310 X 39)   M 1176   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 220101 FINISHING ROADWAY   LS LUMP SUM LUMP SUM  

 102 260201 CLASS 2 AGGREGATE BASE   M3 16 100   

 103 260210 AGGREGATE BASE (APPROACH 
SLAB)   

M3 32   

 104 374002 ASPHALTIC EMULSION (FOG SEAL 
COAT)   

TONN 7   

 105 390102 ASPHALT CONCRETE (TYPE A)   TONN 6800   

 106 390108 ASPHALT CONCRETE BASE 
 (TYPE A)   

TONN 18 200   

 107 394001 PLACE ASPHALT CONCRETE DIKE   M 2030   

 108 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)  

M2 3.5   

 109 397001 ASPHALTIC EMULSION (PAINT 
BINDER)   

TONN 3   

 110 401000 CONCRETE PAVEMENT   M3 11 400   

 111 013567 CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE)  

M3 870   

 112 013568 CONCRETE PAVEMENT (EARLY 
STRENGTH CONCRETE)  

M3 2750   

 113 404092 SEAL PAVEMENT JOINT   M 18 400   

 114 404094 SEAL LONGITUDINAL ISOLATION 
JOINT   

M 3600   

 115 413111 REPAIR SPALLED JOINTS   M2 50   

 116 
(S) 

420201 GRIND EXISTING CONCRETE 
PAVEMENT  

M2 43 400   

 117 490511 FURNISH STEEL PILING 
 (HP 250 X 85)   

M 1858   

 118 
(S) 

490512 DRIVE STEEL PILE (HP 250 X 85)   EA 165   

 119 
(S) 

490658 750 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 940   

 120 
(S) 

490671 2.4 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 36   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  

 122 
(S) 

041322 POST-TENSION PRECAST GIRDER   LS LUMP SUM LUMP SUM  

 123 
(S) 

041323 PRESTRESSING (TRANSVERSE)   LS LUMP SUM LUMP SUM  

 124 
(S) 

500050 TIEBACK ANCHOR   EA 104   

 125 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

M3 630   

 126 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   M3 4785   

 127 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL   

M3 680   

 128 
(F) 

510072 STRUCTURAL CONCRETE, BARRIER 
SLAB   

M3 315   

 129 
(F) 

510085 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE EQ)  

M3 70   

 130 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N)  

M3 382   

 131 510087 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE R)  

M3 290   

 132 510135 CLASS 2 CONCRETE (HEADWALL)   M3 2.6   

 133 
(F) 

510220 CLASS 3 CONCRETE (BACKFILL)   M3 255   

 134 510314 CLASS 4 CONCRETE (BACKFILL)   M3 2   

 135 
(F) 

510408 CLASS 1 CONCRETE (RETAINING 
WALL)   

M3 4111   

 136 510414 CLASS 1 CONCRETE (BACKFILL)   M3 22   

 137 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

M3 254   

 138 510800 PAVING NOTCH EXTENSION   M3 3.9   

 139 510805 DIAPHRAGM BOLSTER   EA 32   

 140 
(F) 

511036 ARCHITECTURAL SURFACE 
(BARRIER)   

M2 2047   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 141 
(F) 

041324 SWIRLED PLASTER TEXTURE   M2 5519   

 142 511106 DRILL AND BOND DOWEL   M 339   

 143 511118 CLEAN EXPANSION JOINT   M 18   

 144 
(S) 

512233 FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (25 M - 30 M)  

EA 3   

 145 
(S) 

512234 FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (30 M - 35 M)  

EA 3   

 146 
(S) 

512500 ERECT PRECAST PRESTRESSED 
CONCRETE GIRDER  

EA 6   

 147 515020 REFINISH BRIDGE DECK   M2 32   

 148 
(S) 

515074 CORE CONCRETE (101 MM - 150 MM)  M 15   

 149 
(S) 

519120 JOINT SEAL (MR 15 MM)   M 32   

 150 
(S) 

519142 JOINT SEAL (MR 40 MM)   M 248   

 151 
(S) 

519144 JOINT SEAL (MR 50 MM)   M 44   

 152 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE)  KG 817 000   

 153 
(S-F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

KG 344 638   

 154 
(S-F) 

520120 HEADED BAR REINFORCEMENT   EA 307   

 155 
(F) 

530100 SHOTCRETE   M3 40   

 156 
(F) 

540102 TREAT BRIDGE DECK   M2 2950   

 157 540108 FURNISH BRIDGE DECK 
TREATMENT MATERIAL     

L 1340   

 158 560208 FURNISH SIGN STRUCTURE 
(TUBULAR)   

KG 128 100   

 159 
(S) 

560209 INSTALL SIGN STRUCTURE 
(TUBULAR)   

KG 128 100   

 160 560213 FURNISH SIGN STRUCTURE 
(LIGHTWEIGHT)   

KG 3000   
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